

CORRIGENDUM

In reference to the Request for Proposal (RFP) invited vide Ref: APSSDC/MIS-LMS/17/2018, 16.03.2017 for the selection of Agency for providing manpower for Design, development, implementation and maintenance of Integrated Management Information System (MIS) and Learning Management System (LMS) system for various initiative of Andhra Pradesh State Skill Development Corporation

The date of Technical Presentation and Financial Bid opening is postponed to 4th April 2017. The revised schedule of the key events is as under:

Sl. No	Information	Revised Schedule
1	Bid submission Date	No change, 31.03.2017 3.00 PM
2	Bid opening Date	31.03.2017 3.30 PM
	Technical Presentation	04.04.2017 11.00 AM
3	Financial Bid opening	To be intimated later
4	KVS Narayana, Sr. Consultant, APSSDC 2nd Floor, NTR Administrative Block, Pandit Nehru Bus stand, Vijayawada, Andhra Pradesh. PIN: 520001 Mobile: 7892858651 email: kvsnarayana@apsdc.in	

Pre-bid query responses from APSSDC are as follows:

S.No.	Page No.	Section No & Name	Item Description	Clarification requested	Response from APSSDC
1	19	4.3 TIMELINES	The project team deployed by the selected vendor shall be based at APSSDC Headquarter at Vijayawada. Travel may be required for the consultation and requirement gathering with various stakeholders and users including trainees, center administrators, trainers etc. The commencement date will be determined by a Commencement Order (T) to be issued by the APSSDC.	As the deployment of team at APSSDC by the vendor and delivery timelines are mutually exclusive, it may be clarified that "attaining the project delivery of the deliverables is	As Per RFP
2	22	4.6 Roles and	f. Deployment of resources &		

		Responsibilities of Bidder	Completion of work as per the requirement of APSSDC.	<p>the responsibility of APSSDC or the vendor.</p> <p>We further request that, if the team has to work at APSSDC premises, please let us know the stakeholder responsible for creation of development and testing environment for the team to work at the APSSDC premises.</p>	As per RFP
3	32	6.27 Service Level Agreement (SLA)	Completion of Tasks/ Activities and Submission of Deliverables/ Reports as per schedules given in this RFP	When the team is working at the APSSDC premises, the penalties shall not be applicable to vendor and hence the clause may kindly be modified accordingly.	As Per RFP
4	38	6.51. Exit management Plan	a. The successful bidder will hand over the Systems & other items of the project, as a part of deliverables of and the documents related to at any time if department demands for transfer of the whole maintenance and operational support and web site	When the team is working at the APSSDC premises, obtaining the project deliverables	As per RFP

			<p>to any other Agency, the bidder shall help in smooth transition.</p> <p>b. At the time of exit the successful bidder shall submit all latest documentation in soft and hard copies as case may be</p>	<p>likes with the APSSDC team. The clause may kindly be examined.</p>	
5	38	6.52. Right of Monitoring, Inspection and Periodic Audit	<p>The APSSDC shall have the right to conduct, either itself or through another Third Party as it may deem fit, an audit to monitor the performance by the Third Party of its obligations/functions in accordance with the standards committed to or required by APSSDC and the service provider undertakes to cooperate with and provide to the APSSDC any other agency appointed by APSSDC, all documents and other details as may be required by them for this purpose. Any deviations or contravention identified as a result of such audit/assessment would need to be rectified by the service provider failing which the client may without prejudice to any other rights that it may have issue a notice of default.</p>	<p>Please clarify who will be responsible for paying the 3rd party security audit charges.</p>	<p>Audit charges will be borne by APSSDC</p>